
SUPPLYING AND INSTALLATION OF SHOPFITTING FOR SARS ZASTRON
STREET BLOEMFONTEIN

Item Unit Quantity Rate Amount
No

BILL NO.1

PRELIMINARIES

Preliminaries and General and Contract Data EC

SECTION A: MINOR WORKS AGREEMENT-
JBCC SERIES 2000

Notes:

The agreement is to be the JBCC series 2000 minor works
Agreement prepared by the Joint Building Contracts
Committee, August 2007 edition.

The JBCC Minor Works Agreement Contract Data EC and
the JBCC Minor Works Agreement Contract Data CE form
an integral part of this agreement

The ASAQS preliminaries (November 2007 edition)
published by the Assocation of South African Quantity
Surveyors for use with the said JBCC principal Building
Agreement shall be deemed to be incorporated in these bills
of quantities.

Contractors are referred to the above mentioned documents
for the intent and meaning of each clause threof

These clauses are hereinafter referred to by clause number
and heading only. Where standard clauses or alternatives
are not entirely applicable to this agreement such
modifications, corrections or supplements as will apply are
given under each relevant clause heading and such
modifications, corrections or supplements shall take
precedence notwithstanding anything contrary contained in
the above mentioned documents.

Where an item is not relevant to this specific contract such
items are marked N/A (signifying "not aplplicable")
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PREAMBLES FOR TRADES 

The Model of Preambles for trades(2008 edition) as
published by the Association of South African Quantity
Surveyors shall be deemed to be incorporated in these bills
of quantities and no claims arising from brevity of
description of items fully described in the said Model
Preambles will be entertained.

Supplemetary preambles are incorporated in these bills of
quantities to satisfy the requirements of this project. Such
supplementary preambles shall take precedence over the
provisions of the said Model Preambles.

The contractor's prices for all items throughout these bills of
quantities must take account of and include for all of the
obligations, requirements and specifications given in the
said Model preambles and in any supplementary preambles.

PRICING OF PRELIMINARIES

Should the contractor select Option A in terms of subclause
3.2.1 in the Contract Data- Contractor to Employer (CE) for
the purpose of adjustment of these preliminaries, the
amount entered into the amount column in these
preliminaries is to be divided into one or more of the three
categories provided namely Fixed (F), Value related (V) and
Time related (T).

Pre- Tender and Post-Tender information is in the
contract variables, schedule.

-------------------------

Carried Forward R 
Section No. 1
Section 1
Bill No. 1
Preliminaries
Provisional Bills of Quantities
Proposal 19

- 2 - 2 0 1 8 / 0 3 / 1 4 



SUPPLYING AND INSTALLATION OF SHOPFITTING FOR SARS ZASTRON
STREET BLOEMFONTEIN

Brought Forward R 

SECTION A: PRINCIPAL BUILDING AGREEMENT 

Definitions (A1) 

1 Definitions and interpretation (clause 1)

F:............................. V:............................
T:............................ Item

Objective and Preparation (A2) 

2 Offer acceptance and performance (clause 2)

F:............................. V:............................
T:............................ Item

Preparation (A3-A14) 

3 Documents (clause 3)

F:............................. V:............................
T:............................ Item

4 Design responsibility (clause 4)

F:............................. V:............................
T:............................ Item

5 Employer's agents (clause 5)

F:............................. V:............................
T:............................ Item

6 Site representative (clause 6)

F:............................. V:............................
T:............................ Item
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7 Compliance with regulations (clause 7)

F:............................. V:............................
T:............................ Item

8 Works risk (clause 8)

F:............................. V:............................
T:............................ Item

9 Indemnities (clause 9)

F:............................. V:............................
T:............................ Item

10 General insurances (clause 10)

F:............................. V:............................
T:............................ Item

11 Special insurances (clause 11)

F:............................. V:............................
T:............................ Item

12 Effecting insurance (clause 12)

F:............................. V:............................
T:............................ Item

13 Assignment (clause 13)

F:............................. V:............................
T:............................ Item
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14 Security (clause 14)

F:............................. V:............................
T:............................ Item

Execution (A15-A23) 

15 Preparation for and execution of the works (clause 15) fixed

F:............................. V:............................
T:............................ Item

16 Site and Access (clause 16)

F:............................. V:............................
T:............................ Item

17 Contract instructions (clause 17)

F:............................. V:............................
T:............................ Item

18 Setting out of the works (clause 18)

F:............................. V:............................
T:............................ Item

19 Temporary works and Plant (clause 19)

F:............................. V:............................
T:............................ Item

20 Nominated subcontractors (clause 20)

F:............................. V:............................
T:............................ Item
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21 Selected subcontractors (clause 21)

F:............................. V:............................
T:............................ Item

22 Employer's Direct Contractors (clause 22)

F:............................. V:............................
T:............................ Item

23 Contractor's Domestic Sub-Contractors (Clause 23)

F:............................. V:............................
T:............................ Item

24 Allow for overtime

F:............................. V:............................
T:............................ Item

Completion (A24-A30) 

25 Practical completion (clause 24)

F:............................. V:............................
T:............................ Item

26 Works completion (clause 25)

F:............................. V:............................
T:............................ Item

27 Final completion (clause 26)

F:............................. V:............................
T:............................ Item
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28 Latent defects liability period (clause 27)

F:............................. V:............................
T:............................ Item

29 Sectional completion (clause 28)

F:............................. V:............................
T:............................ Item

30 Revision of date of practical completion (clause 29)

F:............................. V:............................
T:............................ Item

31 Penalty for non-completion (clause 30)

F:............................. V:............................
T:............................ Item

Payment (A31 - A35) 

32 Interim payment to the contractor (clause 31)

F:............................. V:............................
T:............................ Item

33 Adjustment to the contract value (clause 32)

F:............................. V:............................
T:............................ Item

34 Recovery of expense and loss (clause 33)

F:............................. V:............................
T:............................ Item
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35 Final account and final payment (clause 34)

F:............................. V:............................
T:............................ Item

36 Payment to other parties (clause 35)

F:............................. V:............................
T:............................ Item

Cancellation (A36-A39) 

37 Cancellation by employer - contractor's default (clause 36)

F:............................. V:............................
T:............................ Item

38 Cancellation by employer - loss and damage (clause 37)

F:............................. V:............................
T:............................ Item

39 Cancellation by contractor - employer's default (clause 38)

F:............................. V:............................
T:............................ Item

40 Cancellation - cessation of the works (clause 39)

F:............................. V:............................
T:............................ Item

Dispute (A40) 

41 Settlement of Disputes (clause 40)

F:............................. V:............................
T:............................ Item
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Contract variables (A41) 

THE SCHEDULE

Information necessary for completion of those clauses
contained in the schedule which are necessary for tender
purposes is given hereunder 

42 Pre-tender information (clause 41)

F:............................. V:............................
T:............................ Item

41.1  CONTRACTING AND OTHER PARTIES

41.1.1
Employer:

South African Revenue Service (SARS)
.....................................................................

Postal address:

Linton House Ground floor, 570 Fehrsen Street
.....................................................................

.Pretoria....................................................................

Code ..........................

Tel ......................................

Fax .........................................

E-mail ..........................................

Physical Address:

.....................................................................

.....................................................................
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41.1.2
Principal Agent:

South African Revenue Service (SARS)

Postal address:

Linton House Ground floor, 570 Fehrsen Street

Pretoria

Code 

Tel:
Fax:  
Contact Person:

Cell:   

E-mail: 

41.1.3 
Agents service:Architect 

Agent

South African Revenue Service (SARS)

Postal address:

Linton House Ground floor, 570 Fehrsen Street

Pretoria

Tel:
 

Fax:  

E-mail:

Contact Person: 
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41.1.4 
Agents service: Quantity Surveyor

Agent 

South African Revenue Service (SARS)
.....................................................................

Postal address:

Linton House Ground floor, 570 Fehrsen Street
.....................................................................

Pretoria....................................................................

Code ..........................

Tel:  

Fax:  

Contact Person:

E-mail: 

Cell Number:

41.2  CONTRACT DETAILS

41.2.1 Works Description:

Proposed Supplying and Installations of Shopfitting in
Bloemfontein SARS Office.

41.2.2 Site Description:

88 Zastron street Bloemfontein
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41.2.3 Work or installations by direct contractors:

Construction work
Electrical Work
Mechanical Work
Furniture Installation

41.2.4 This agreement is for a government contract:
 Yes

4 1 . 2 . 5 Date on which possession of the site is
intended to be given:

  26 April 2018

4 1 . 2 . 6 Period for the commencement of the works
after the contractor takes possession of the site

2 (Two)     working days

4 1 . 2 . 7 Intended date of practical completion and the
penalty per calendar day for the works as a whole

01 June 2018

R./day....5 000.................... Penalty Amount
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41.2.8 Intended date of practical completion and the
penalty per calender day for the works in sections:

Section 1
...................N/A......................

R..................N/A....... Penalty Amount

Section 2
...............N/A.......................... Date

R............N/A............. Penalty Amount

Section 3
...........N/A.............................. Date

R........N/A................. Penalty Amount

Section 4
..........N/A............................... Date

R.......N/A.................. Penalty Amount

41.2.9 The law applicable to this agreement shall be that of

South African Law

41.3 INSURANCES

41.3.1 Contract works insurance to be effected by:

Contractor:

For the Sum of R1 .2 Million..........................

41.3.2 Supplementary insurance is required
No
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41.3.3 Public liability insurance to be effected by:
Contractor:

For the Sum of R................................

41.4 DOCUMENTS

4 1 . 4 . 1 Waivers of contractors lien or right of continuing
possession is required

Yes

41.4.2 Number of construction document copies to be
supplied to the contractor free of charge:

3   Number of

4 1 . 4 . 3 Bills of Quantities/Lump sum document
schedule of rates drawn up in accordance with:

Standard System of Measurement

4 1 . 4 . 4 On acceptance of the tender the bills of
quantities/lump sum document is to be submitted
within working days N/A

4 1 . 4 . 5 JBCC building work are to be included in the
contract documents:

Yes

4 1 . 4 . 6 The contract value is to be adjusted using
escalation adjustment indices

No
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4 1 . 4 . 7 Details of changes made to the provision of
JBCC standard documentation:
[An addendum is to be attached should the space
provided be insufficient]

 ....................................................................

........................................................................

........................................................................

........................................................................

........................................................................
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SECTION B:  PRELIMINARIES 

Definition and interpretation (B1) 

43 Definition and interpretation (Clause1.0)

F:............................. V:............................
T:............................ Item

Documents (B2) 

44 Checking of documents (Clause 2.1)

F:............................. V:............................
T:............................ Item

45 Provisional bills of quantities (Clause 2.2)

F:............................. V:............................
T:............................ Item

46 Availability of construction documentation (Clause 2.3)

F:............................. V:............................
T:............................ Item

Previous work and adjoining properties (B3) 

47 Previous work - dimensional accuracy (Clause 3.1)

F:............................. V:............................
T:............................ Item

48 Previous work - defects (Clause 3.2)

F:............................. V:............................
T:............................ Item
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49 Inspection of adjoining properties etc (Clause 3.3)

F:............................. V:............................
T:............................ Item

Samples, shop drawings and manufacturer's
instructions  (B4) 

50 Samples of materials (Clause 4.1)

F:............................. V:............................
T:............................ Item

51 Clause 4.1 is hereby amended by the addition of the
following:
The principal Agent may reject any materials or colours not
corresponding with the approved samples. The approved
samples shall be kept on site untill completion of the works.

Should any materials or items specified prove to be either
unavailble, in poor supply or likely to delay to the works, the
contractor shall notify the principal agent in sufficient time
for suitable alternatives to be considered. Any claims for
delays resulting from the contractor not conforming with the
terms of this clause will not be entertained or allowed Item

52 Workmanship samples (Clause 4.2)

F:............................. V:............................
T:............................ Item

53 Shop drawings (Clause 4.3)

F:............................. V:............................
T:............................ Item
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54 Clause B4.3 is hereby amended by the addition of the
following:

General resposibilities

Procedures Item

55 Compliance with manufacturer's instructions ( Clause 4.4) Item

Deposit and Fees (B5) 

56 Deposit and Fees ( Clause 5.1) Item

Temporary services (B6) 

57 Water (Clause 6.1) Item

58 Electricity ( Clause 6.2) Item

59 Telecommunication equipment (Clause 6.3)
Item

60 Ablution facilities ( Clause 6.4)
Item

61 Main noticeboard (Clause 6.5)

Item

62 The contractor shall provide a main noticeboard of an
approved design with the tittle of the project and the names
of the employer, the principle agent, the agents and the
contractor thereon. The principle agent shall instruct the
contractor where the noticeboard is to be erected. Item

Prime cost amount (B7) 

63 Responsibility for prime cost amounts (Clause 7.1) Item

Special attandance on n/s subcontractors (B8) 

64 Special attandance (Clause 8.1) Item
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General (B9) 

65 Protection of works (Clause 9.1)

Item

66 Protection/isolation of existing/sectionally occupied works
(Clause 9.2)

Item

67 Security of the works (Clause 9.3)

Item

68 Notice before covering work (Clause 9.4)

Item

69 Disturbance (Clause 9.5)

Item

70 Environmental disturbance (Clause 9.6)

Item

71 Works cleaning and clearing (Clause 9.7)

Item

72 Vermin (Clause 9.8)

Item

73 Overhand work (Clause 9.9)

Item
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The site (B3) 

74 Geotechnical investigation (B3.2)

F:............................. V:............................
T:............................ Item

75 Inspection of the site (B3.3)

F:............................. V:............................
T:............................ Item

76 Existing premises occupied (B3.4)

F:............................. V:............................
T:............................ Item

77 Services - known (B3.7)

F:............................. V:............................
T:............................ Item

78 Services - unknown (B3.8)

F:............................. V:............................
T:............................ Item

79 Protection of trees etc (B3.9)

F:............................. V:............................
T:............................ Item

80 Articles of value (B3.10)

F:............................. V:............................
T:............................ Item
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81 Management of the works (B4.1)

F:............................. V:............................
T:............................ Item

82 Programming for the works (B4.2)

F:............................. V:............................
T:............................ Item

83 Progress meetings (B4.3)

F:............................. V:............................
T:............................ Item

84 Technical meetings (B4.4)

F:............................. V:............................
T:............................ Item

85 Workmanship samples (B5.2)

F:............................. V:............................
T:............................ Item

86 Shop drawings (B5.3)

F:............................. V:............................
T:............................ Item

Temporary works and plant (B6) 

87 Enclosure of the works (B6.2)

F:............................. V:............................
T:............................ Item
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88 Advertising (B6.3)

F:............................. V:............................
T:............................ Item

89 Plant, equipment, sheds and offices (B6.4)

F:............................. V:............................
T:............................ Item

90 Subcontractors notice board (B6.6)

F:............................. V:............................
T:............................ Item

Attendance on N/S Subcontractors () 

91 General attendance (B9.1)

F:............................. V:............................
T:............................ Item

92 Special attendance (B9.2)

F:............................. V:............................
T:............................ Item

93 Commissioning - Fuel, water and power (B9.3)

F:............................. V:............................
T:............................ Item
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Financial aspects (B10) 

Statutory taxes, duties and levies (B10.1)

F:............................. V:............................
T:............................ Item

94 Payment of preliminaries (B10.2)
Alternative ? shall apply

F:............................. V:............................
T:............................ Item

95 Adjustment of preliminaries (B10.3)

F:............................. V:............................
T:............................ Item

96 Payment certificate cash flow (B10.4)

F:............................. V:............................
T:............................ Item

97 Contractor information supply (B10.5)

F:............................. V:............................
T:............................ Item

Schedule of variables 

98 The pre-tender and post-tender information is stated in the
variables Item

SECTION  C: SPECIFIC PRELIMINARIES

99 Standard conditions of tender Item

100 Specific conditions of tender Item

101 Tender data schedule Item
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102 General conditions of contract Item
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Item Unit Quantity Rate Amount
No

WET KITCHEN (SF-05-KTC-WET-1 REV.12

Counter Top

1 600mm deep x 30mm thick Rustenburg black granite
counter top. Topand bottom bullnose front edge. No 4

Cupboard Units

2 Wall hung: 900mm wide x 616mm high x 2262mm deep
carcass from white grade A Melamine. Vancouver maple
door facing edge strips. Side of carcass facing hydroboil
from 16mm thick Vancouver maple (Colour code 688) PG
Bison Melawood Board. Cupboard doors from 16mm thick
Vancouver Maple (Colour code 688) PG Bison Melawood
board with 2.5mm matching high impact PVC edging strips.
Fitted with 16mm shelves and 2 no Roco iris handles
(E0136BM-Matt black). Securely mounted to back panel. As
per specification drawing. No 4

3 Single Unit: 450mm wide x 768mm high x 560mm deep
carcass from white grade A Melamine.Vancouver Maple
door facing edge strips. On pedestal foot planed for level
installation. Cupboard doors from 16mm thick Vancouver
Maple (Colour code 668) PG Bison Melawood board with
2.5mm matching high impact PVC edging strips. Fitted with
2x 16mm shelves with door hinges and 1 no Roco Iris
handles (E0136) BM-Matt Black), 1 no. 25mm Cam lock
with 45mm cranked cam barrel 19x25mm code
VLC925CNP nickel. Hinge and handle location as per
drawing. No 4

4 Sink Unit: 900mm wide x 768mm high x 560mm deep
carcass from white grade A Melamine. Vancouver Maple
door facing edge strips. On pedestal foot planed for level
installation. Cupboard doors from 16mm thick Vancouver
Maple (Colour code 688) PG Bison Melawood board with
2.5mm matching high impact PVC edging strips. No
shelves. Fitted with door hinges and 2 no Roco Iris handles
(E0136) BM-Matt Black), 2 no. 25mm Cam lock with 45mm
cracked cam barrel 19x25mm code VLC925CNP nickel as
per specification drawing. No 4
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5 Drawer unit: 450mm wide x 768mm high x 560mm deep
carcass from white grade A Melamine.Vancouver Maple
door facing edge strips. On pedestal foot planed for level
installation. 4 drawer fronts from 16mm thick Vancouver
Maple (Colour code 688) PG Bison Melawood board with
2.5mm matching high impact PVC edging strips. Drawer
boxes from white Melamine faced 16mm high density grade
A chipboard.  13.5mm gap between box and each carcass
side. 4 no. Gelmar 500mm x 35mm Full Extension
Telescopic Ball Bearng Sde Mounted (Code 7053). Fitted
with 4 No Roco Iris handles  fronts (E0136 BM-Matt Black).
Gap spacing between drawer units matching and exact.
Handle location as per specification drawing. No 4

Paneling

6 Side Panel: 600 x 3000 x 16mm thick Vancouver maple
(Colour code 688) PG Bison Melawood board. 2.5mm high
impact matching maple edging. Board installed grain vertical
as per specification drawing. No 8

7 Back Panel: 2971mm long x 3000 mm high x 16mm thick
high density grade A chipboard cladded one side with
Vancouver Maple (Colour code 688) Formica laminate.
Board installed grain vertical. Board joint from 10mm
aluminium flush fitted U- channel to C/L of width as per
drawing. No 4

8 Horizontal Bulkhead panel: 2971mm x 600mm deep x
22mm thick high density grade A particle board cladded
both sides with Vancouver Maple (Colour code 688)
Formica laminate. Front edging from 22mm wide 2.5mm
thick high impact matching maple PVC edging strip.
Aluminium insets as per drawing. No 4

9 Vertical edge panel: 2987mm wide x 1800mm long x
22mm thick high density grade A chipboard board cladded
both sides with Vancouver Maple (Colour code 688)
Formica laminate. Board installed grain vertical. 2.5mm
thick high impact matching 22mm wide maple PVC edging
as per specification drawing. No 4
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10 Shelves: 683mm x 600mm deep x 16mm thick Vancouver
Maple (Colour code 688)  PG Bison Melawood board.
2.5mm hight impact Maple edging. Shelves installed with
non heigt adjustable PVC cleats as per drawing. No 8

Skirting

11 75mm natural anodised aluminium skirting glued to drywall,
kick plate and vertical boards with contact adhesive solvent
free. m 16

PLUMBING AND DRAINAGE

Note: 
Tenderers are advised to study notes to bidders and Model
of Preambles before pricing this bills of quantities.

SANITARY FITTINGS

Zink

12 Franke:Range quinline QLX621-110, 1 and 1/2 type drop in
reversible stainless steel satin finish, product code: 820006
and size is 1100mm x 500mm as per specification drawing. No 4

ELECTRIC WATER HEATERS

Zip hydroboil

13 7.5L hydroboil with and including isolator switch, Zip triple
action under sink filter for purification and overflow/drip pipe.
Unit to have brushed stainless steel finish and boiling water
warning sticker. No 4

14 Hydroboil isolator and hookup. No 4

'P' trap

15 Franke Spazio F/2 Plumbing Kit for Franke 2 bowl Sink.
Product Code 301251. No 4
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Geyser

16 Kwikhot PRX-10 UB 10L under counter geyser to be
supplied and fitted by shopfitter. Shut off valves, expansion
valves and master flow valves and isolator plug must be
included as part of shopfitters scope. No 4

17 Geyser power and hookup. No 4

Tap

18 Grohe: Eurosmart chrome, code: 33281 single lever mixer
1/2". No 4

BUDGETARY ALLOWANCE

19 Budgetary Allowance of R 20 000.00 (Twenty Thousand
Rand) NETT, for water supply to be used as directed by the
Principal Agent and to be deducted in whole or in part if not
required. Item

Electrical

20 Extra over plugs fitment, wiring and testing. No 12

21 Allow for Electrical Certificate of Compliance. Item

22 Supply and fitment down light fittings in the kitchen
Bulkhead SARS lighting Led-01-7D.

No 12

Testing

23 Allow for Plumbing Certificate of Compliance. Item

RECEPTION SF-01-RECEP-3 (Rev. 4)

24 32mm  Rustenburg black grade A granite writing top with
10mm rounded polished corner to edges, 5h x 5d mm
shadow edge joint full length and steel plate fixed to top of
round post and secured to granite. Granite down stand
height 118mm to client facing side. Polished both sides. No 1
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25 32mm thick Vancouver Maple CDL counter Top. Half round
solid maple edge for finishing including Maple CDL vertical
board, PG Bison, Formica Laminates, 32mm Vancouver
Maple Formica (Code:688). 40mm Diameter mild steel post
Satin Chrome finish, CDS Plastics CMS 03 Grommit with
75mm Brushed Natural anodized Aluminium. 10 x 10mm;
90 degree angle, 10 x 5mm; U- Channel and 16mm
vancouver Maple 688 formica shelf with 2.5mm thick Maple
PVC high impact edging including CDS plastics CMS03
Charcoal cable outlet for cable reticulation management.

No 1

SECURITY COUNTER (SF-02-SECURITY-3 REV 3)

26 32mm thick x 643 deep x 2400mm long  Rustenburg black
granite counter top with 15mm polished rounded edges
approximately 750mm high, with 32mm Maple Melamine
front - grain vertical, including 16mm Maple melamine shelf
and upright  and aluminium skirting and aluminium corner
caps full height to every corner of all boxed out sections
glued to counter.As per drawing specification. No 3

SELF HELP DESK

27 Aluminium adjustable levelling feet . No 7

28 22mm  PG Bison board13 with 0.5 formica with overlay both
sides - Vancouver Maple 688 finish grain vertical. As per
specification drawing. No 1

29 32mm  Rustenburg black grade A granite counter top with
8mm radius rounded polished corner to edges No 1

30 Allow for accessaries. Item

SCANNER TABLE( SF15-BO-SCAN-1 REV 1)

31 Scanner table by metal detector. No 2
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AGENT COUNTERS (SF-03-AGENTS-1 REV 14)

32 Horizontal work top: Bison 32mm formica  0.8 Laminate,
colour: Vancouver Maple, code :688 and Top Surface Insert
formica 0.8 laminate Colour. Formica 0.2 balanced brown
backer (roll) and all cut outs and joints must be sealed with
double coating external Grade Poly Urethane clear vanish
including CNS plastics CMS03 80mm charcoal PC Grommit
and CNC router cut board profiles. Board type as per
drawing specification. No 32

33 Vertical Full Height Separator Panel: From 2 Vancouver
Maple Grade A high density Melawood boards (Colour Code
688) with spacer blocks to create 90mm when put together
with 90mm aluminium drywall end caps on each vertical
face. Panel size 1500mm wide x 2400mm high. All exposed
board cuts to receive 2 coats external grade poly urethane
sealer. Slots for cable and power reticulation as required. As
per specification drawing.

No 2

34 Glass Support Separator Panel: From 2 Vancouver Maple
Grade A high density Melawood boards (Colour Code 688)
with spacer blocks to create 76mm when put together with
76mm aluminium drywall end caps on each vertical face.
Panel size 1500mm wide x 720mm high. All exposed board
cuts to receive 2 coats external grade poly urethane sealer.
Slots for cable and power reticulation as required. As per
specification drawing.

No 15

35 End Unit Panel: Vancouver Maple Grade A high density
Melawood board (Colour Code 688) size 1500mm wide x
3000mm high with matching 2.5mm high impact PVC
edging trim. Slots for cable and power reticulation as
required. As per specification drawing.

No 15

36 Drawer door with horizontal Roco Iris handles and locks
Code RE0136MB including Roco runner 300x45 RTS611
ball runner . As per drawing specification. No 2
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37 Vancouver Maple Melamine with 3mm PVC edging strip to
all edges.

Item

38 32mm x 1500 x 688mm Vancouver Maple formica front
facade .

No 32

39 76 x 25mm aluminium U channel end capping glued in
place.

No 15

40 100mm wide x 45mm high x 1774mm long solid Maple
timber section with clear varnish (Satin) Varnish finish and
15mm radius corner to edge of solid Maple section on sides
and ends with slot to receive glass.

No 18

41 Supawood bulkhead not exceeding 600mm as per drawing
specifications (contractor must measure ceiling height prior
to manufacture). Bulkhead must be hung from concrete
soffit. Bulkhead may not rest on vertical panels. m 56

42 Extra over for CPU brackets manufactured and fitment
underside of counter (code:PC-FB-01- Metal).

No 64

Skirting

43 75mm natural anodised aluminium skirting glued to
supawood, kick plate and vertical boards with contact
adhesive solvent free. m 94

Down lighters

44 Supply and fitment down light fittings on the counters- SARS
lighting Led-01-7D.

No 32

Glass 

45 10mm x 1686mm wide x 1640mm high toughened safety
glass panel with decorative sand blast vinyl and aluminium
U channel ends caps. No 18
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WRITING COUNTERS- (SF-04-WRITING-1 REV.5)

46 32mm thick x 410mm deep x 1600mm long PG Bison
Formica counter top ( colour: Graphite Graphix) No 4

47 9mm Stainless Steel Rod to have concealed fixing and 6mm
Rods  as A4 dividers and 8mm pre drilled toughened glass. No 16

48 100mm wide x 1038mm boxed out section from 16mm
Vancouver Maple Melawood with aluminium skirting. No 4

49 9mm superwood back panel with 0.8mm Vancouver Maple
formica to front face. 2.5mm matching high impact PVC
edging to sides and top. No 4

CATERING COUNTER (SF-UNIT A)

50 32 mm thick x 600mm deep Rustenburg Black granite
counter top. 5mm rounded polished edge to top and bottom
front edge of counter

No 1

51 32mm thick superwood for leg 1 No 1

52 32mm thick superwood for leg 2 No 4

53 22mm thick vancouver Maple Melawood panel. No 1

54 Drawer unit: 450mm wide x 768mm high x 560mm deep
carcass from white grade A Melamine.Vancouver Maple
door facing edge strips. On pedestal foot planed for level
installation. 4 drawer fronts from 16mm thick Vancouver
Maple (Colour code 688) PG Bison Melawood board with
2.5mm matching high impact PVC edging strips. Drawer
boxes from white Melamine faced 16mm high density grade
A chipboard.  13.5mm gap between box and each carcass
side. 4 no. Gelmar 500mm x 35mm Full Extension
Telescopic Ball Bearng Side Mounted (Code 7053). Fitted
with 4 No Roco Iris handles  fronts (E0136 BM-Matt Black).
Gap spacing between drawer units matching and exact.
Handle location as per specification drawing. No 1
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Skirting

55 75mm natural anodised aluminium skirting glued to
supawood, kick plate and vertical boards with contact
adhesive solvent free. m 1

COLUMN CLADDING

Cladding on columns (SF-12-TPSCOL-REV. 3)

56 2056mm perimeter x 3300mm high Vancouver Maple
Melawood boards fixed to column with planed 25x16mm
wooden cleats and spacers to ensure square and level fit.
5x Aluminium 10x10mm U-Channels fitted horizontal into
11mm wide x 11mm deep router cut groove in boards
equally spaced. 25 x 25mm aluminium L angles fitted to all
corners, all bases and all tops. 75mm high brushed
aluminium skirting fitted to base. All cut edges of Melawood
boards to be sealed with 2 coats external grade poly
urethane varnish sealer prior to fitment. As per detailed
specification drawing No 21

BUDGETARY ALLOWANCE

57 Budgetary Allowance of R 40 000.00 (Fourty Thousand
Hundred Rand) NETT, for cladding hose reel fire to be used
as directed by the Principal Agent and to be deducted in
whole or in part if not required. Item
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Section Page Amount
No No

1 -24-Section 1

2 -33-Section 2

SUB TOTAL R 

CONTINGENCY

Allow 15% contingency. Item

VALUE ADDED TAX R 

SUB TOTAL R 
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